

ADDENDUM NO. 1
for construction of
BUFFALO SPRINGS DRIVE WATERLINE BRIDGE CROSSING
for
CITY OF MONTGOMERY
MONTGOMERY COUNTY, TEXAS
MAY 16, 2016

Addendum No. 1 covers the following changes to the contract documents.

CONTRACT DOCUMENTS

1. INVITATION TO BID

- a. The Owner (the City of Montgomery) has elected to indefinitely postpone receipt of bids at this time.

2. INSTRUCTION TO BIDDERS

- a. The Owner (the City of Montgomery) has elected to indefinitely postpone receipt of bids at this time.



Ed Shackelford, P.E.
Jones & Carter, Inc.
TBPE Firm No. F-439

END OF ADDENDUM NO. 1